CLAYMONT ELEMENTRY SCHOOL — RENOVATION Addendum #3 — January 3, 2019

ADDENDUM NO. 3
BRANDYWINE SCHOOL DISTRICT
CLAYMONT ELEMENTARY SCHOOL RENOVATION
BID PACB
3401 Green Street, Claymont, DE 19703

THE WHITING-TURNER CONTRACTING COMPANY
CONSTRUCTION MANAGER

131 Continental Drive — Suite 404

Newark, DE 19713

302-292-0676

BIDS DUE: JANUARY 10, 2019 at 2:00 PM

LOCATION: Claymont Elementary School, Cafeteria
3401 Green Street
Claymont, DE 19703

NOTICE TO ALL BIDDERS
1.0 GENERAL NOTES:

1.1 Bidders are hereby notified that this Addendum shall be and hereby becomes part of their
Contract Documents, and shall be attached to the Project Manual for this project. All
bidders shall acknowledge this addendum on the Bid Form.

1.2 The following items are intended to revise and clarify the Drawings and Project Manual,
and shall be included by the Bidder in their proposal.

1.3 Bidders shall verify that their Sub-bidders are in full receipt of the information contained
herein.

1.4 Deadline for questions shall be January 4, 2019.

2.0 CHANGES TO THE PROJECT MANUAL and DRAWINGS
2.1 See ABHA Architects Addendum #3 attachment detailing changes to specifications and

drawings.

2.2 Section 00 60 00 Performance Bond Form
2.2.1  The Obligee was incorrectly listed as Whiting-Turner



CLAYMONT ELEMENTRY SCHOOL — RENOVATIONS Addendum #3 — January 3, 2019

2.3 Section 00 11 10 Invitation to Bid
2.3.1 Carol Riddle’s address was not listed correctly, the proper address is now shown.
Note the bids will be delivered and opened at Claymont Elementary School,
Cafeteria, 3401 Green Street, Claymont, DE 19703

3.0 ATTACHMENTS

3.1 ABHA Architects Addendum #3 dated 1/3/19
3.1.1 Drawings and Specifications as listed

3.2 Bid Questions Log dated 1-3-19

33 Section 00 11 10 Invitation to Bid

34 Section 00 60 00 Performance Bond

END OF ADDENDUM NO. 03



CLAYMONT ELEMENTARY SCHOOL RENOVATION - BID PAC B ADDENDUM NO. 3

Brandywine School District - Contract No.19001 January 3, 2019
ABHA Architects - Project No.1630 Page 1 of 3
ADDENDUM ISSUED BY

ABHA Architects, Inc.
1621 N. Lincoln Street
Wilmington, Delaware 19806

NOTICE: Attach this Addendum to the Project Manual for this project. It modifies and becomes
a part of the Contract documents. Work or materials not specifically mentioned herein are to be
as described in the main body of the Specifications and as shown on the Drawings.

Acknowledge receipt of the Addendum in the space provided on the Bid Form. This Addendum
is being transmitted to all pre-qualified contractors who have received Contract Documents. If
there are any problems with legibility or content, please contact ABHA Architects, Inc. (302)
658-6426.

LIST OF ATTACHMENTS:

DRAWINGS - VOLUME 2

1-002 FINISH LEGEND

I-111.1  FINISH PLAN - FIRST FLOOR — AREA A
[-111.3  FINISH PLAN - FIRST FLOOR — AREA C
I-111.4 FINISH PLAN - FIRST FLOOR — AREA D
I-111.5 FINISH PLAN - FIRST FLOOR — AREA E
I-111.6  FINISH PLAN - FIRST FLOOR — AREA F
I-112.1  FINISH PLAN — SECOND FLOOR - AREA E
[-112.2  FINISH PLAN — SECOND FLOOR - AREA F

GENERAL INFORMATION:
1. The following substitution requests have been accepted:
a. Gymnasium Equipment — Performance Sports Systems
b. Fixed Audience Seating — Hussey Seating Company
c. Fixed Audience Seating — First Class Seating
d. Specialty Ceiling Systems — Sky Acoustics Inc.

QUESTIONS AND ANSWERS:
(see attached questions and answers log)
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Brandywine School District - Contract No.19001 January 3, 2019
ABHA Architects - Project No.1630 Page 2 of 3

CHANGES TO PROJECT MANUAL.:

SECTION 09 52 00 — SPECIALTY CEILING SYSTEMS

Page 09 52 00 — 3, Article 2.01, Paragraph A

ADD Subparagraph 3.

3. Subject to compliance with specifications, the following manufacturers are approved:

a. Sky Acoustics Inc.; www.sky-acoustics.com

SECTION 11 66 23 — GYMNASIUM EQUIPMENT

Page 11 66 23 - 1, Article 2.01

ADD Paragraph B.

B. Subject to compliance with specifications, the following manufacturers are approved:

a. Performance Sports Systems; www.perfsports.com

SECTION 11 66 23 - GYMNASIUM EQUIPMENT
Page 11 66 23 - 1, Article 2.05

REVISE Subparagraph 1.

1. Provide 200 linear feet of wall padding, 6 feet in height.

SECTION 12 61 00 — FIXED AUDIENCE SEATING

Page 12 61 00 - 2, Article 2.01, Paragraph B,

ADD Subparagraph 1.

1. Subject to compliance with specifications, the following manufacturers are approved:
a. Hussey Seating Company; Quattro: www.husseyseating.com

b. First Class Seating; Harmony: www.firstclassseating.com

CHANGES TO DRAWINGS:

DRAWING 1-002

DELETE Drawing 1-002 and REPLACE with Drawing 1-002, dated 1/3/2019, attached to this
Addendum.

DRAWING I-111.1
DELETE Drawing I-111.1 and REPLACE with Drawing I-111.1, dated 1/3/2019, attached to this
Addendum.

DRAWING I-111.3
DELETE Drawing I-111.3 and REPLACE with Drawing 1-111.3, dated 1/3/2019, attached to this
Addendum.

DRAWINGI-111.4
DELETE Drawing I-111.4 and REPLACE with Drawing 1-111.4, dated 1/3/2019, attached to this
Addendum.
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Brandywine School District - Contract No.19001 January 3, 2019
ABHA Architects - Project No.1630 Page 3 of 3

DRAWING I-111.5
DELETE Drawing I-111.5 and REPLACE with Drawing I-111.6, dated 1/3/2019, attached to this
Addendum.

DRAWING I-111.6
DELETE Drawing 1-002 and REPLACE with Drawing 1-002, dated 1/3/2019, attached to this
Addendum.

DRAWING I-112.1

DELETE Drawing I-112.1 and REPLACE with Drawing 1-112.1, dated 1/3/2019, attached to this
Addendum.

DRAWING I-112.2

DELETE Drawing I-112.2 and REPLACE with Drawing 1-112.2, dated 1/3/2019, attached to this
Addendum.

END OF ADDENDUM #3



Updated: 1/3/2019

BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
BID QUESTION LOG

WT

When will the design for the Admin desk solid surface Logo will be a single color solid surface engraving on the
logo be issued? This will need to be provided prior to reception counter. Logo will be based on Claymont
65 12A bidding if multiple colors/materials are needed. = 12/21/2018 |Elementary cougar logo, and should appear as either an |1/3/2019 3
Depending on the complexity, this logo will take quite a engraving or reveal. This is NOT a screen print or acid
while to price according to my millhouse. etched logo.
Sheet 1-002 mentions finish QT-2 under QTB-1
description. This finish cannot be found on finish QT-2 not used.
a1 09B schedule or Room Finish Schedule. Can you please 12/28/2018 1/3/2019 3
confirm location of finish?
No information regarding Finishes PFT-4, PTB-1, PTB-
2, and PWT-4 were given. In order to properly estimate
92 09B the flooring package, a tile line and size must be 12/28/2018 |See Addendum 3 for clarification 1/3/2019 3
specified. Can you please specify a tile line and size for
PFT-4, PTB-1, PTB-2, and PWT-4?
Quarry tile (QT-1) was changed from 6”x 6” to 8"x 8” in
93 09B addendum 1. Are we to assume that QTB-1 was also 12/28/2018 |Correct, provide 5"x8" base. 1/3/2019 3
changed from 5"x 6” to 5”x 8"?
Please clarify alternative number 22. To my
understanding, the contractor is to remove 100.00SF of
wall tile for meptioned bathrooms, and replace such Owner would like to remove existing accent band of tile
removed tile with new accent tile. Specs tell you to look and replace with new at all existing group toilet rooms
at drawings for more specification. However, after . . . . )
o . . e No tile work required at single user toilet rooms as part
reviewing drawings, no more clarify or specification was of this Alternatg Provide tge following tile for wallspfor
provided. Does only the accent tile get removed in the this alternate: ) 9
gang bathrooms while all tile would be removed in the ) "l
94 098 single toilets. Is this correct? What tile is to be provided 12/28/2018 :\DMT Qaglle QF70 1132019 3
in lieu of removed tile? Also, note 20 on page 96 on attern. Lrocus
Volume 2 drawings states that as part of this alternative, Floor tile patterns should be an equal mix of each color
PFT-1/PFT-2 is to be provide on floors. Are we to P q :
assume 50% of each tile is to be provided in each
bathroom? What pattern is to be provided? All these
factors may affect pricing and rate of work
Finish CWT-4 is said to be colors 0135 Almond and
K165 Almond. Are we to assume a random pattern with
95 09B 50% of each? What color are the trims meant to be? 12/28/2018 |CWT-4 to be X735 Matte tiles, trim is to be the same. 1/3/2019 3
The Whiting-Turner Contracting Company Page 1 of 8




Updated: 1/3/2019 w
BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
[ ]

BID QUESTION LOG

Wall elevations on several pages of Volume 2 drawings,
such as sheet A-402 show wall tile in the bathrooms
terminated with a 3” trim. Is this trim meant to be a field
tile cut to 3” with Schluter schiene terminating the finish .
96 09B or is this meant to be a bullnose tile cut down to 3”? 12/28/2018 |Provide 2"x6" bullnose 1/3/2019 3
Daltile, the manufacturer of the spec wall tile currently
has bullnose trims in 6”x 6” and 2"x 6” but not 3"x 6”.
Please clarify how to proceed.
Flooring Scope of Work states Stainless Steel base. Do . . .
97 09B not see listed, please verify that there is not SS Base. 12/28/2018 In scope replace "base" with "cove”, see 09 30 00, C6/I- 12/24/2018 3
111.4 and note 18 on 1-001
Is the architect considering the Textile Composite Tile to
be carpet or resilient. Vapor barrier and self-leveling is Textile Composite Tile is considered carpet and not
for the resilient area. What floor preparation does the resilient flooring per specifications. Floor prep prior to
98 09B textile composite tile and carpet receive? 12/28/2018 |carpet/ TCT flooring installation should be done in 1/3/2019 3
accordance with specification section 09 05 61, and
manufacturer recommendations.
Please verify that the epoxy terrazzo is not in bid pack )
99 09B oB. 12/28/2018 $Errazzo floor treads arg by.floorlng contractor, 09B. 12/24/2018 3
e epoxy terrazzo flooring is by other.
Can it be confirmed that Alternate #3 is the responsibility
of the 12B — Auditorium & Gym Seating bid package, as ) )
100 12B specific scope of work for 10A, item 27 also includes 12/28/2018 |Alternate 3 is to be priced by both 10A and 12B 12/28/2018 3
alternate #3 for that package?
Would it be possible for the 12B bidders to also bid on
101 128 Alternate #8 for the backboards and padding, if the 12/28/2018 Y.es, Alternate 8 can be a voluntary alternate for 12B 12/28/2018 3
specific bidder also offers this equipment? bidders
If the alternates for the gymnasium are accepted, when
102 128 will the work occur? 12/28/2018 |Summer of 2020 12/28/2018 3
Drawing A-101.2, issued with Addendum #1, includes
removing the two main court basketball backboards
under alternate #8, not the four side courts. Drawing A- Replace the 2 main basketball backboards only. A-111.2
103 12B 111.2, sheet keynote 34, has all six backboards being 12/28/2018 |will be updated to reflect this change as part of 1/3/2019 3
replaced under alternate #8. Can it be confirmed how Addendum 3.
many backboards are to be replaced under alternate
#87?

The Whiting-Turner Contracting Company Page 2 of 8



Updated: 1/3/2019 w
BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
[ ]

BID QUESTION LOG

The drawings do not indicate a quantity of wall pads,

104 12B how many wall pads are to be provided under alternate | 12/28/2018 |Provide 200 linear feet of wall pads, 6 feet tall. 1/3/2019 3
#8. Please provide additional details.
Will Performance Sports Systems be an acceptable Performance Sports Systems is an acceptable

105 12B manufacturer for Section 116623, substitution request | 12/28/2018 [manufacturer. This will be included as part of Addendum |1/3/2019 3
attached? 3.

Section 116623, paragraph 2.03 specifies only

106 12B replacement backboards, will new edge padding and 12/28/2018 |Edge padding and break-away goals not required. 1/3/2019 3
break-away goals be desired as well?

Section 116623, paragraph 2.04 specifies floor sleeves.

107 12B Are these to be included in the base bid or are they also [ 12/28/2018 |Floor sleeves part of Alternate #8 1/3/2019 3
a part of Alternate #8?

Can it be confirmed if the gymnasium is slab on grade
for the volleyball sleeve installation, as drawing A-301,
detail A1 seems to indicate a room or a crawl space
108 12B under the gym? If the gym is not slab on grade, can a 12/28/2018 [Gym floor is slab on grade. 1/3/2019 3
detail be provided for the appropriate method of sleeve
installation?

Section 116623, paragraphs 2.05.A.3. and 2.05.A.4.

109 12B specify two different foams for the wall padding, which | 12/28/2018 |Provide 3.5Ib density, polyurethane foam. 1/3/2019 3
foam is to be supplied?

Will Hussey Seating Company be an acceptable

110 12B manufacturer for Section 126100, substitution request 12/28/2018 |Accepted 1/3/2019 3
attached?
Section 126100, paragraph 2.01.A.1. specifies finishes
for the auditorium seating that are specific to Irwin Other manufacturers to submit color charts and/or

111 12B Seating Company. Are other approved manufacturers | 12/28/2018 |samples for seat finishes to determine if there products [1/3/2019 3
required to match these finishes or will manufacturers standard selections will be accepted.

standard selections be acceptable?

Section 126100 does not specify a specific fabric for the

seating. Will a specific fabric be required or will Fabric will be selected from manufacturers standard

12/28/2018 1/3/2019 3

12 128 manufacturers standard fabric selections be acceptable? range.

The Whiting-Turner Contracting Company Page 3 of 8



Updated: 1/3/2019

BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
BID QUESTION LOG

Section 126613, paragraph 2.01.B. specifies that the
existing bleachers are manufactured by Hussey and new
bleachers should match style, finish & configuration.
The existing bleachers, that were installed 15 years ago,
have some features that would not match new Hussey
bleachers, most specifically seat style (below is an
image of the two different seats, colors are non-
specific). Should the new bleachers included in
Alternate #3 also include replacing the seats to have
these match on both sides of the gym or are variations
from one side to the other understood and acceptable?

3

113 12B 12/28/2018 |Variation from one side to the other will be accepted. 1/3/2019 3
EXISTING SEAT NEW SEAT

Please accept Harmony seats as an equal to the

114 128 specified Irwin product. 12/28/2018 |Accepted 1/3/2019 3
Could you clarify the electrical work for alternate #197? ) .

116 26A The detail is only showing shelving but no power or 12/28/2018 No electrical work required. These are bookshelves 1/3/2019 3
i hti only.
lighting.
Electrical bid form has line items for (2) unit prices.

117 26A Electrical scope of work states there is no unit prices. 12/28/2018 |No unit prices are to be provided at this time. 12/28/2018 3
Which is correct?
Could you clarify work to be included in Alternate #25

118 26A Data infrastructure. 12/28/2018 |See Question #21 issued in addendum 2. 12/28/2018 3
Is there a reflected ceiling plan for area G on E-1107? Area G i d deck.there is not ceilings installed

119 26A 12/28/2018 |/\152 = 1S SXPOSEA ASCK, IEre IS NOT CeNings instalie 12/28/2018 3

with the exception of at the stairs.
The Whiting-Turner Contracting Company Page 4 of 8




Updated: 1/3/2019

128

06A

BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
BID QUESTION LOG

In Addendum 2, Alternates 7 and 10 were added to the
carpentry scope of work in item 44. We have the
following questions regarding this work:

1. New scope item 44 refers us to drawing A111.2. Is
the Gymnasium stage B114 included as part of
Alternates 7 or 10? The scope only mentions the
Auditorium stage, but....

2. In the Finish Schedule on drawing I-001, Keynote 3
indicates that finish scope is part of Alternate 7. The
Gym stage B114 includes this keynote but the
Auditorium stage C119 does not. Also, there are a
bunch of other areas that include keynote 3. Are these
to be included in our scope under alternate 7?

3. In the Gymnasium, can we refinish around the four
existing bleachers or should we include dismantling and
removing the bleachers and then replacing them upon
the completion of the gym floor refinishing?

4. The elevations indicated on drawing A-621 are shown
to be 1-4 on drawing A-414 but this drawing is for the
Music Rooms rather than the Gymnasium.

5. On drawing A-621, we see a note about the
abbreviation SP-1 on the bottom right. What do the
other SP and the ST abbreviations mean?

12/28/2018

1. Gymnasium stage not included in scope.

2. Gymnasium stage not included in scope. Other rooms
with keynote 3 should be included under alternate 7.

3. Floor can be refinished around 2 existing bleachers.

4. Omit annotation for gymnasium elevations, these are
not included.

5. Each number indicates a different paint (SP) or stain
(ST) finish.

WT

1/3/2019

130

31A

) Does the recently installed concrete walk that runs
from the existing parking lot to the 120 x 146 play area
get removed and replaced with new walk / ramp with
railing as shown on C-105, oris the walk installed in
BPA a finished product.

12/28/2018

Work completed in Bid Pac A

1/3/2019

131

31A

Does the recently paved walkway to paved play area
get removed and replaced with concrete walk with railing
as shown on C-105

12/28/2018

No, This work was completed in Bid Pac A. No work
required in Bid Pac B.

1/3/2019

132

31A

Note 10 for the site work package states we provide the
sanitary sewer system. Please confirm this work was
finished under Bid package A

12/28/2018

The sanitary sewer system was completed in Bid
Package A.

1/3/2019

The Whiting-Turner Contracting Company
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Updated: 1/3/2019

BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
BID QUESTION LOG

WT

Note 12 for the site work package states we are
responsible to provide all fire hydrants. Are there any
fire hydrants to be installed under Bid package B, or was . R
133 31A this work finished under Bid package A? Please 12/28/2018 |No fire hydrants are proposed in Bid Package B 1/3/2019 3
confirm
Is it possible to have the site plans marked to clearly . o
show the demo / removals and the specific site work The s.lte plans are marked and noted to dlstlngwsh the
134 31A activities left for Bid package B? 12/28/2018 |work in Bid Package B. No further changes will be 1/3/2019 3
made to the plans.
For the Broadloom Carpet selection, the Tandus 6’ good
comes in multiple backings. Backing is to be powerbond.
-Does the architect know which backing they want? Moisture mitigation requirements are outlined in Floor
135 098 -The 6' goods are typically a closed back system. Does | 12/28/2018 Prep Specification. Contractor also to prep floors based 1/3/2019 3
the architect want the areas with broadloom to be on manufacturer recommendations.
moisture mitigated?
in 07D, Caulking scope, item 6F, "Bathroom accessories Division 10 items within restrooms don't require caulking
to adjoining material” Are toilet accessories required to by 07D. If manufacture installation instructions require
136 07D be caulked 12/28/2018 |caulking, caulking will be preformed by installing 12/28/2018 3
contractor. Plumbing fixtures are to be caulked under
07D
Spec section 084413 Alum CW indicates “Column
Covers” at Stair #4 (084413-2.03.D) . ]
137 08A Is location accurate? None seen or detailed at this 12/28/2018 |Column covers not required at Stair 4. 1/3/2019 3
location?
There are column surrounds shown at Vestibule D101
(A-111.4, Note 27). The column surrounds are to be provided by contract
138 08A Are these by glazing contractor? 12/28/2018 0BA. 12/28/2018 3
Does the column covers detail E1/A5-04 apply to the
column covers shown at Vestibule D101 (A-111.4, Note i imi i
139 08A 272 12/28/2018 E?/SA-CSO(;:mn covers at vestibule to be similar to detail 1/3/2019 3
The Whiting-Turner Contracting Company Page 6 of 8




Updated: 1/3/2019

BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
BID QUESTION LOG

WT

Acoustic Room Components 09 84 00 -Section 2.02,
subsections A, B, & C. These subsections call out for
different materials based on the locations. The locations
given do not match any rooms Spe.C.Ierd on the prlnt§. Omit Paragraphs B and C from Article 2.02. Contractor
For example, Subsection B is specific to the Performing is onlv responsible for Article 2.02 Paraaraph A. Panels
140 09C Arts Center, where as Subsection C is specific to the | 12/28/2018 y responsile for o raragraph A. 1/3/12019 3
. . . . are located in Auditorium, Band Room, and Choral
Studio Theater. Neither locations are listed on the Room
prints, nor the finish schedule. We have found panels ’
located in the Auditorium, the Band Room, as well as the
Choral Room. Please confirm which location each
subsection belongs to.
Please clarify mason's responsibility in the response to
141 07D bid question #35, issue in addendum #2 12/28/2018 |Raking out the mortar is by 04A, recaulking is by 07D 12/28/2018 3
Since the exterior control joints are to be recaulked with . .
non paintable silicone per bid question #36, what the Caulking contractor is to remove old sealant and
142 7D/9D o U 12/28/2018 |recaulk, painting contractor follow with masking/cutting 12/28/2018 3
painting/caulk sequence at areas where brick is .
. in at newly placed caulk.
painted?
In response to the previous bid question #45, should the
insulation on the tapered deck be 1/8” slope to add to 1/4" | - houl ical I
the existing 1/8” slope to get a total of 4"per foot? This /4" slope minimum should be made typical across a
144 07A _ . o 12/28/2018 |roofs. If existing through wall flashing prevents 1/4" 1/3/2019 3
is important to know due to the height of the highest slope due to its height. 1/8" slope will be accepted
point of insulation and how much wood blocking the P gnt P pied.
edge will need.
Is the “ linear metal ceiling” at the outer door patio
ceiling — Dwg A-121.3 part of contract 09C,
147 09C Acoustical's scope? 1/2/2019 Coptract 09C is to provide all linear metal ceiling on the 1/2/2019 3
project
Is the “ Acoustical Spray applied finish” to bottom of
deck per Dwg A-121.4 Reflected Ceiling Plan 1ST Floor
. bt . . . .
148 09C Area D part of contract 09C, Acoustical's scope? 1/2/2019 (?qntract 09C is to provnde all acoustical spray applied 1/2/2019 3
finishes on the project

The Whiting-Turner Contracting Company
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Updated: 1/3/2019

BSD - CLAYMONT ES RENOVATIONS - Bid Pac B
BID QUESTION LOG

Are we responsible for remove & replace of the
acoustical panel in the auditorium Walls per A-413, or
only replacement.

Contract 09C is responsible for removing the existing

WT

project.

149 09C Contract 09C 1/2/2019 |panels, disposing of .th.e debris to CM supplied 1/2/2019 3
dumpsters, and providing new panels.

Which contract is responsible for the PLAM wall panels

150 09C/10A  |2nd Tackable fabric wall panel - on D1/A-411 1/2/2019 |Contract 10A 1/2/2019 3
For contract 08A glazing, please confirm location of

152 08A curtain wall at area D south in Alt #12. Location is not 1/2/2019  |No curtain wall at Alt #12, only storefront. See A-620 1/3/2019 3
identified on the architectural drawings.
For contract 08A glazing, please confirm locations of
existing windows to be replaced in Alt #21 in areas D, E See A-622 for locations and quantities of windows to be

153 08A & F. Locations are not identified on the architectural 1122019 replaced as part of Alt #21. 1/3/2019 3
drawings.
For contract 08A glazing, please confirm 086250

154 08A Tubl_JIar Skylights (Alt #20) is not to be provided in the 1/2/2019 quflng Contractor, 07A should provide alternate 1/2/2019 3
glazing pricing.
C-103 Who is responsible for the demolition of the
building noted as "existing building (to be demolished)"?

162 31A 1/2/2019 R:Z is to be demolished by others and bid at a future 1/2/2019 3
The “ Acoustical Spray applied finish” to bottom of deck
per Dwg A-121.4
Specification
Electrical Scope of work mentions lightning protection.
There is no spec section or mention of it on drawings, Is

184 26A Lightning protection part of this project? 1/3/2019 There is no building mounted lighting protection on this 1/3/2019 3

The Whiting-Turner Contracting Company
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Brandywine School District Claymont Elementary School Renovation
11/7/2018 — Addendum #3 — 1/3/19

SECTION 00 11 10
INVITATION TO BID

Sealed bids for BSD Contract No. BSD19001-CLAYMONT-BID_PAC_B — Claymont Elementary School
Renovations will be received by the Brandywine School District on January 10, 2019 at 2:00pm at
Claymont Elementary School Cafeteria, 3401 Green St, Claymont DE 19703. , at which time they
will be publicly opened and read aloud. Bidder bears the risk of late delivery. Any bids received after the
stated time will be returned unopened.

Selective Demolition Bid # BSD19001-02A
Concrete Bid # BSD19001-03A

Masonry Bid # BSD19001-04A

Structural Steel and Misc Metals Bid # BSD19001-05A
Carpentry Bid# BSD19001-06A

Roofing Bid # BSD19001-07A

Exterior Panels Bid # BSD19001-07B

Spray Foam Bid # BSD19001-07C

Caulking Bid # BSD19001-07D

Glass and Glazing Bid # BSD19001-08A
Drywall Bid # BSD19001-09A

Flooring and Tile Bid # BSD19001-09B
Acoustical Ceiling Bid # BSD19001-09C
Painting Bid # BSD19001-09D

Specialties Bid# BSD19001- 10A

Food Service Equipment Bid # BSD19001- 11A
Casework Bid # BSD19001- 12A
Auditorium/Gym Seating Bid # BSD19001- 12B
Elevators Bid # BSD19001- 14A

Fire Suppression Bid # BSD19001- 21A
Plumbing Bid # BSD19001- 22A

HVAC Bid # BSD19001- 23A

Electrical Bid # BSD19001-26A
Sitework/Paving Bid # BSD19001- 31A

This project is a major renovation of the entire school and all systems. Work will need to be phased in-order
to keep school operations open.

Pursuing LEED Silver Certification
Attention is called to construction schedule as detailed in the Bid Documents.

A MANDATORY Pre-Bid Meeting will be held on December 11, 2018 at 2:00pm at Claymont
Elementary School in the Cafeteria, 3401 Green St, Claymont DE 19703 for the purpose of
establishing the listing of subcontractors and to answer questions. Representatives of each party to any Joint
Venture must attend this meeting. ATTENDANCE AT THIS MEETING IS A PREREQUISITE FOR
BIDDING ON THIS CONTRACT.

ABHA Architects INVITATION TO BID
Project No. 1630 001110-1



Claymont Elementary School Renovation — Addendum #3 — 1/3/19 Brandywine School District
11/7/2018

( THE BID PACKAGE # -
CLAYMONT ELEMETRY SCHOOL RENOVATIONS - SEALED BID - DO NOT OPEN."

Contract documents may be obtained beginning December 3, 2018, at the following link:
https://whiting-turner.box.com/v/ClaymontPacB

All bids will be publicly opened at Claymont Elementary School, 3401 Green Street, Claymont, DE
19703 in Cafeteria on January 10, 2019 at 2:00 P.M. Time and place for opening of bids may be
extended from that described above on not less than two calendar days notice by certified delivery,
facsimile machine, or other verifiable electronic means to those bidders who obtained copies of the plans
and specifications.

Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing
of Contractor and Subcontractor Employees Working on Large Public Works Projects” required
that Contractors and Subcontractors who work on Large Public Works Contracts funded all or in
part with public funds implement a Mandatory Drug Testing Program. The regulation can be
downloaded from the following website:

http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009-01-15.pdf

Minority Business Enterprises (MBE), Disadvantaged Business Enterprises (DBE) and Women-Owned
Business Enterprises (WBE) will be afforded full opportunity to submit bids on this contract and will not be
subject to discrimination on the basis of race, color, national origin or sex in consideration of this award.
Each bid must be accompanied by a bid security equivalent to ten percent of the bid amount and all additive
alternates. The successful bidder must post a performance bond and payment bond in a sum equal to 100
percent of the contract price upon execution of the contract. The Owner reserves the right to reject any or all
bids and to waive any informalities therein. The Owner may extend the time and place for the opening of the
bids from that described in the advertisement, with not less than two calendar days notice by certified
delivery, facsimile machine or other electronic means to those bidders receiving plans.

END OF SECTION
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SECTION 00 60 00
STATE OF DELAWARE
PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, legally
authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the (“Owner”) (insert State agency
name), in the amount of $ ), to be paid to Owner, for which

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs,
executors, administrations, successors and assigns, jointly and severally, for and in the whole,
firmly by these presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. dated the

day of , 20__ (the “Contract”), which Contract is incorporated herein by
reference, shall well and truly provide and furnish all materials, appliances and tools and perform all
the work required under and pursuant to the terms and conditions of the Contract and the Contract
Documents (as defined in the Contract) or any changes or modifications thereto made as therein
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and
complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

ABHA Architects PERFORMANCE BOND
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Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
PERFORMANCE BOND ABHA Architects
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